ENTRANCE PIPE CULVERT SCHEDULE

ENTRANCE PIPE CULVERT SCHEDULE

F.A.P

TOTAL [SHEET
RTE, ]  SECTION COUNTY | SHEETS|~ NO.
310 60-16 MADISON | 662| 30
STA. TO STA.

FED, ROAD DIST. NO. 8 lILLINOISi FED. AID PROJECT

CONTRACT NO. 76311

PIPE CULVERTS PIPE CULVERTS
CLASS D CLASS D
TYPE 1 TYPE 2 TYPE TYPE 2
STATION STAGE STATION STAGE
CONSTRUCTION 12" 15" 18 | 24" | 30" | 36" | 12" 24 CONSTRUCTION 12" 15 18" | 24" | 30" | 36" | 12" 24
FOOT | FOOT | FOOT | FOOT | FOOT | FOOT | FOOT | FOOT FOOT | FOOT | FOOT | FOOT | FOOT | FOOT | FOOT | FOOT
FAP 310 FAP 310
114450.00 STAGE 1 54 142+00.00 STAGE 3 10
121+50.00 STAGE 1 % 142+00.00 STAGE 3 20
125+86.00 STAGE 1 8 143+08.00 STAGE 3 %
130+80.00 STAGE 1 8 143+08.00 STAGE 3 3
148+46.82 STAGE 1 % 144+28.00 STAGE 3 8
212426.00 STAGE 1 3% 144+28.00 STAGE 3 I
2271+89.00 STAGE 1 54 170+40.00 STAGE 3 8
Access Rd 1 170+40.00 STAGE 3 8
12+62.00 STAGE 1 60 179+50.00 STAGE 3 50
1540000 STAGE 1 60 184+50.00 STAGE 3 2
17451,00 STAGE 1 60 207+00,00 STAGE 3 )
18427.00 STAGE 1 60 221480.00 STAGE 3 56
29+00.00 STAGE 1 54 221480.00 STAGE 3 56
59+450.00 STAGE 1 48 Beuttel fd
72+28.00 STAGE 1 7] 06+35.00 STAGE 3 #
Access Rd 2 0745.00 STAGE 3 8
11450.00 STAGE 1 56 OT+5.00 STAGE 3 52
14+00.00 STAGE 1 50
14400.00 STAGE 1 50 SUBTOTALS STAGE 3 2% | 0 B2 | 176 | 192 | 0 60
19400.00 STAGE 1 78
13400.00 STAGE 1 18 TOTALS 1406 | 100 | 132 [ 1022 | 246 | 46 182 | 156
21492.00 STAGE 1 102
21492.00 STAGE 1 102
24+00.00 STAGE 1 8
24+00.00 STAGE 1 48
25402.50 STAGE 1 8
25+02.50 STAGE 1 8
39400.00 STAGE 1 52
Access Rd 3
13+00.00 STAGE 1 54
14400.00 STAGE 1 54
17450.00 STAGE 1 54
19+00.00 STAGE 1 )
20000 | STAGEL | 54 TEMPORARY STRUCTURE
Davis Lane
07+00.00 STAGE 1 72 STORM SEWER  |FLUSH INLET BOX|MH TY A, SPL
08+50.00 STAGE 1 50 FOR MEDIAN, 5"-DIA
Tnghan R LOCATION 12" 94 STANDARD TY1F
542546, SPECIAL CL
25:1367 g: g:gg : 3; FOOT FooT EACH EACH
Togenan fd Fap 310 STAGE
Sorvioe Drive 166+00.00 to 167+60.00 STAGE 1 178
00+25.00 STAGE 1 2 SUBTOTALS 178 0 0 0
01+07.00 STAGE 1 0 fap 310 STAGE
03+09.00 STAGE 1 40 107450.00 STAGE 2
Lagemarn Rd 135+50,00 STAGE 2 1
1675000 STRE 1 % 136+50.00 STAGE 2 1
16750.00 STAGE 1 * 136450.00 fo 138+00.00 STAGE 2 146
2436.77 STAGE 1 18 138+00.00 STAGE 2 !
450,00 STAGE T % 138+00.00 to 140+00.00 STAGE 2 1%
0T STAGE T 5 140+00.00 STAGE 2 1
140+00.00 to 141+75.00 STAGE 2 172
141+75.00 STAGE 2 1
Sl:_i;ﬂ;;%s STAGE 1 170 | 100 | 0 | 684 | 54 | 46 | 122 | 156 14“75_?22:;0 ?02450.00 21:§§ g - 1
ﬁ:f’sggg ngg ; ;?, 142450.00 to 143+00,00 STAGE 2 3
136480.00 STAGE 2 57 143+00.00 STAGE 2 1
SUBTOTALS 342 288 6 1
SUBTOTALS STAGE 2 0 0 0 | te2 0 0 0 0
TOTALS 520 288 6 1

TEMPORARY PIPE CULVERTS
PIPE CULVERT CLASS D, TYPE 1 PIPE CULVERT CLASS D, TYPE 2
LOCATION 12 1511 18" 24" 12" 24
FoOT FOOT FooT FOOT FOOT FOOT
FAP 310 STAGE
111+94.00 STAGE 1 10
119+00.00 STAGE 1 46
121+50.00 - STAGE 1 46
125+86.00 STAGE 1 42
130+80.00 STAGE 1 44
140+00.00 STAGE 1 74
171450.00 STAGE 1 10
221491.50 to 222+50.00 STAGE 1 48
227+89.00 STAGE 1 32
SUBTOTALS 168 152 0 122 0 0
FAP 310 STAGE
107+50.00 STAGE 2 200
128450.00 STAGE 2 4
135450.00 STAGE 2 14
143+00.00 STAGE 2 1
144+28.00 STAGE 2 50
SUBTOTALS 9 200 0 14 0 1
FAP 310 STAGE
142+00.00 STAGE 3 34
143+08.00 STAGE 3 50
179450.00 STAGE 3 46
184+50.00 STAGE 3 38
189+21.50 STAGE 3 42
191+75.00 STAGE 3 38
193+79.00 STAGE 3 38
197482.00 STAGE 3 44
199+33.00 STAGE 3 32
200+80.00 STAGE 3 30
207+00.00 STAGE 3 38
SUBTOTALS 190 160 38 0 42 0
TOTALS 452 512 38 136 42 1
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